



REPUBLIC OF THE PHILIPPINES
PROVINCE OF CAMARINES NORTE
DAET



NOTICE OF AWARD

MAY 13 2025

VALENTINE L. CERENO
CERENO BUILDERS
Brgy. Itomang, Talisay,
Camarines Norte

Dear Sir/Madam:

Please be notified that the **ITB-2025-029 - Concreting of Farm to Market Road, Purok 5, Brgy. Calasgasan, Daet, Camarines Norte**, is hereby awarded to you as The Bidder with the Lowest Calculated Responsive Bid at a Contract Price equivalent to **Four Million Nine Hundred Eighty Four Thousand Four Hundred Fifteen and 88/100 pesos only (P 4,984,415.88)**.

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally enter into contract with us, and submit the Performance Security in the form and amount stipulated in the Instruction to Bidders. Failure to enter into the said contract or provide the Performance Security shall constitute a sufficient ground for cancellation of this award and forfeiture of your Bid Security.

Very truly yours,


RICARTE R. PADILLA
Governor

Conforme:


VALENTINE L. CERENO
CERENO BUILDERS

Date: MAY 16 2025



Republic of the Philippines
PROVINCE OF CAMARINES NORTE
BIDS AND AWARDS COMMITTEE



JUSTIFICATION

RE: INADVERTENCE IN THE APPROVED BUDGET OF CONTRACT (ABC) POSTED IN PHILGEPS

July 3, 2025

To All Concerned:

Please be informed that the project entitled **"Concreting of Farm to Market Road, Purok 5, Brgy. Calasagan, Daet, Camarines Norte"** with Approved Budget for the Contract (ABC) of P4,991,014.82 was published in the PhilGEPS Website with the following details:

Reference Number: 11687641
Procuring Entity: PROVINCIAL GOVERNMENT OF CAMARINES NORTE
Procurement Mode: Public Bidding
Approved Budget for the Contract (ABC) posted in PHILGEPS: P120.0 instead of **P4,991,014.82**
Delivery Period: 120CD
Date Published: January 28, 2025
Closing Date: February 20, 2025, 2:00pm

The Approved Budget for the Contract (ABC) for the said infrastructure project amounting to P120.00 was inadvertently posted instead of P4,991,014.82, but it went through the process of procurement following the guidelines provided under Revised IRR of RA 9184. However, said inadvertence was discovered only upon posting of the Notice to Award in PhilGEPS. Hence, to complete the posting of award in PhilGEPS we indicated contract amount of P100.00 just to generate notice of award and attached the required documents for compliance. The right amount of the Contract is P4,984,415.88 not 100 pesos.

Notice of Award (NOA), Resolution of Award, Notice to Proceed and Contract will also be posted in the website of the procuring entity and at any conspicuous places following the guidelines under Section 3, APPENDIX 33 of the Revised IRR of RA9184 which states "All PEs are reminded of the following transparency and accountability requirements under the Republic Act (RA) 9184 and its 2016 Revised IRR, the General Appropriations Act (GAA), Resolutions issued by the Government Procurement Policy Board (GPPB) and other relevant laws, rules and regulations."

This justification is made to correct the previous posting.

For your reference and perusal.

Prepared by:


ENGR. ALMIRANTE A. ABAD
Provincial Agriculturist/Head, BAC Secretariat

Noted:


ATTY. ARCHIMEDES O. YANTO
Provincial Legal Officer/BAC Chairperson